SCHEDULE OF PAY ITEMS PAGE 81
CALL ORDER : 610 CONTRACT ID : B -26323-A
LETTING DATE : 03/23/04 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
6 203-02000 EXCAVATION, COMMON 1,006.000 m3

7 203-02070 BORROW 6,177.000 m3

8 203-51223 EXCAVATION, WATERWAY 5,900.000 m3

9 204-02290 SETTLEMENT PLATE 12.000 EACH
10 205-03371 SEDIMENT REMOVE 25.000 m3
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 Mg
12 205-06936 TEMPORARY SEDIMENT TRAP 13.000 Mg
13 205-06937 TEMPORARY SILT FENCE 2,007.000 m

14 206-51220 EXCAVATION, WET 192.300 m3
15 207-07500 SUBGRADE TREATMENT, TYPE C 1,632.000 m2
16 211-06467 AGGREGATE FOR END BENT BACKFILL 32.200 m3
17 211-07454 STRUCTURE BACKFILL 1.700 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,687.000 Mg
19 306-08043 MILLING, TRANSITION 615.000 m2
20 402-07432 HMA SURFACE, TYPE A 345.000 Mg
21 402-07433 HMA SURFACE, TYPE B 430.000 Mg
22 402-07438 HMA INTERMEDIATE, TYPE B 135.000 Mg
23 402-07440 HVA BASE, TYPE A 1,025.000 Mg
24 402-07441 HVA BASE, TYPE B 430.000 Mg
25 402-07451 HMA, TYPE B, WEDGE AND LEVEL 1,280.000 Mg
26 402-07453 HMA FOR TEMPORARY PAVEMENT 770.000 Mg
27 405-05517 ASPHALT FOR PRIME COAT 1.300 Mg
28 406-05520 ASPHALT FOR TACK COAT 18.000 Mg
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
30 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 60.960 m
31 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
32 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 118.110 m

34 602-06729 BARRIER DELINEATOR 12.000 EACH
35 608-05741 WICK DRAIN 1,809.200 m
36 608-96298 SAND DRAIN BLANKET 1,868.600 m3
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 264.100 m2
38 610-07486 HVMA FOR APPROACHES, TYPE A 20.000 Mg
39 615-06490 RIGHT OF WAY MARKER 24.000 EACH
40 615-06505 MONUMENT, B 6.000 EACH
41 615-06510 MONUMENT, C 2.000 EACH
42 616-02320 GEOTEXTILES 1,995.000 m2
43 616-06405 RIPRAP, REVETMENT 1,165.000 Mg
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
45 621-01371 SEED MIXTURE, LEGUME, 2 66.000 kg
46 621-06545 FERTILIZER 2.000 Mg

47 621-06548 SEED MIXTURE, CV 14.000 kg



SCHEDULE OF PAY ITEMS PAGE 82
CALL ORDER : 610 CONTRACT ID : B -26323-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

48 621-06553 SEED MIXTURE, R 240.000 kg
49 621-06557 SEED MIXTURE, T 113.000 kg
50 621-06565 MULCHING MATERIAL 14.000 Mg
51 621-06567 WATER 1.000 kL
52 621-06575 SODDING, NURSERY 51.100 m2
53 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
54 622-91786 SEEDLING 140.000 EACH
55 701-91792 PILE TIP, STEEL H 36.000 EACH
56 701-92043 CORED HOLE IN ROCK, 457 mm 3.600 m
57 701-95780 PILE, STEEL H, HP 310 X 110 253.400 m
58 702-51005 CONCRETE, A, SUBSTRUCTURE 106.900 m3
59 702-51015 CONCRETE, B, FOOTINGS 30.400 m3
60 703-51030 REINFORCING STEEL 16,076.000 kg
61 703-51032 REINFORCING STEEL, EPOXY COATED 59,084.000 kg
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 304.200 m3
63 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
64 706-51020 CONCRETE, C, RAILING 31.600 m3
65 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 384.000 m
66 709-51821 SURFACE SEAL LUMP LUMP
67 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
68 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 15.500 m
69 715-05407 PIPE, END BENT DRAIN, 150 mm 48.000 m
70 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
71 728-98377 MASONRY COATING LUMP LUMP
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
73 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 2,300.000 m
74 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
76 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 54.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, 111-A 28.800 m
79 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,660.000 m
80 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,660.000 m
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 61.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 61.000 EACH



CALL ORDER

LETTING DATE :

SECTION NO. 0001

105-06845
105-07039
110-01001
201-52370
202-02241
203-02000
203-02070
203-51223
205-03371
10 205-06930
11 205-06931
12 205-06934
13 205-06936
14 205-06937
15 205-06938
16 206-51215
17 206-51220
18 207-07499
19 211-02060
20 211-06467
21 301-07448
22 302-07455

©CoO~NOUA~AWNE

23 303-07449
24 401-06264
25 402-07433
26 402-07438
27 402-07441
28 404-05511
29 405-05518
30 406-05521
31 502-06627
32 601-01846
33 601-06374
34 601-94689
35 601-99105
36 605-06140
37 607-06340
38 607-90826
39 609-06259
40 610-07487
41 611-06497
42 616-02320
43 616-06405
44 621-01004
45 621-02770
46 621-06545
47 621-06553

SCHEDULE OF PAY ITEMS
: 620 CONTRACT ID : B -26774-A
03/23/04 10:00 AM
DESCRIPTION QUANTITY
BRIDGE REPLACEMENT
CONSTRUCTION ENGINEERING LUMP
FIELD OFFICE, B 19
MOBILIZATION AND DEMOBILIZATION LUMP
CLEARING RIGHT OF WAY LUMP
GUARDRAIL, REMOVE 147
EXCAVATION, COMMON 1,993
BORROW 24,008
EXCAVATION, WATERWAY 135
SEDIMENT REMOVE 52
SPLASHPAD, RIPRAP 5
TEMPORARY CHECK DAM, REVETMENT RIPRAP 105
TEMPORARY MULCHING 12
TEMPORARY SEDIMENT TRAP 184
TEMPORARY SILT FENCE 329
TEMPORARY SLOPE DRAIN 40
EXCAVATION, X 32
EXCAVATION, WET 151
SUBGRADE TREATMENT, TYPE B 1,862
B BORROW FOR STRUCTURE BACKFILL 66
AGGREGATE FOR END BENT BACKFILL 34
COMPACTED AGGREGATE, NO. 53, BASE 1,598
DENSE GRADED SUBBASE 16
COMPACTED AGGREGATE, NO. 73 31
PROFILOGRAPH, HMA LUMP
HMA SURFACE, TYPE B 354
HMA INTERMEDIATE, TYPE B 410
HVA BASE, TYPE B 551
SEAL COAT, 2 1,042
ASPHALT FOR PRIME COAT 2,755
ASPHALT FOR TACK COAT 6,061
PCCP, 150 mm 298
GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.
GUARDRAIL TRANSITION, TGS-1 4
GUARDRAIL END TREATMENT, OS 3
GUARDRAIL, W BEAM, 1.905 m SPACING 68
CURB AND GUTTER, CONCRETE 216
PAVED SIDE DITCH, B 64
GUTTER TURNOUT, CONCRETE 2
REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 106
HMA FOR APPROACHES, TYPE B 154
MAILBOX ASSEMBLY, SINGLE 7
GEOTEXTILES 2,502
RIPRAP, REVETMENT 1,118
MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2
EROSION CONTROL BLANKET 760
FERTILIZER 3
SEED MIXTURE, R 475
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SCHEDULE OF PAY ITEMS PAGE 84
CALL ORDER : 620 CONTRACT ID : B -26774-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

48 621-06557 SEED MIXTURE, T 475.000 kg
49 621-06565 MULCHING MATERIAL 12.000 Mg
50 621-06567 WATER 72.000 kL
51 621-06574 SODDING 286.000 m2
52 621-06575 SODDING, NURSERY 3,721.000 m2
53 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
54 622-91786 SEEDLING 115.000 EACH
55 622-98200 SIGN, DO NOT DISTURB 6.000 EACH
56 701-51195 PILE, STEEL H, HP 310 X 79 217.000 m

57 701-91792 PILE TIP, STEEL H 38.000 EACH
58 701-92043 CORED HOLE IN ROCK, 457 mm 16.000 m

59 701-93575 PILE, STEEL H, HP 360 X 108 155.000 m

60 702-51005 CONCRETE, A, SUBSTRUCTURE 149.700 m3
61 702-51015 CONCRETE, B, FOOTINGS 45.800 m3
62 703-51030 REINFORCING STEEL 13,491.000 kg
63 703-51032 REINFORCING STEEL, EPOXY COATED 39,648.000 kg
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 226.800 m3
65 706-06344 RAILING, TS-1 160.020 m

66 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm 239.400 m

67 709-51821 SURFACE SEAL LUMP LUMP
68 714-44240 CONCRETE, A, STRUCTURES 00.400 m3
69 715-05021 PIPE, TYPE 3, CIRCULAR, 375 mm 123.400 m

70 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 65.000 m

71 715-05407 PIPE, END BENT DRAIN, 150 mm 30.000 m

72 715-46005 PIPE END SECTION, 375 mm 18.000 EACH
73 721-43005 AUTOMATIC DRAINAGE GATE, 375 mm 2.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
77 801-07118 BARRICADE, 111-A 22.000 m

78 801-07119 BARRICADE, 111-B 22.000 m

79 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.790 m2

80 802-76055 SIGN POST, A 16.000 m



SCHEDULE OF PAY ITEMS PAGE 85
CALL ORDER : 630 CONTRACT ID : B -26915-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02240 PAVEMENT REMOVAL 2,267.000 SYS

5 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
6 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 202-51822 BRIDGE DECK OVERLAY, REMOVE 8,436.000 SYS

9 211-07454 STRUCTURE BACKFILL 7.000 CYS

10 302-07455 DENSE GRADED SUBBASE 375.000 CYS

11 304-07789 WIDENING WITH HMA, TYPE D 598.000 TON

12 306-08043 MILLING, TRANSITION 2,332.000 SYS

13 406-05521 ASPHALT FOR TACK COAT 2,332.000 SYS

14 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 3.000 EACH
15 602-03907 DOUBLE ENDED TAPER SECTION 6.000 EACH
16 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 2,200.000 LFT

17 602-06646 TEMPORARY CONCRETE BARRIER 7,690.000 LFT

18 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 2,267.000 SYS

19 610-07788 HMA FOR APPROACHES, TYPE D 260.000 TON
20 619-98427 CLEAN DRAINS 28.000 EACH
21 702-92857 CONCRETE, C, SUBSTRUCTURE 9.400 CYS
22 703-51030 REINFORCING STEEL 3,000.000 LBS
23 703-51032 REINFORCING STEEL, EPOXY COATED 111,151.000 LBS

24 703-97703 THREADED BAR SPLICE, EPOXY COATED 1,450.000 EACH
25 704-51002 CONCRETE, C, SUPERSTRUCTURE 75.400 CYS

26 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 1.000 EACH
27 706-51020 CONCRETE, C, RAILING 9.200 CYS

28 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
29 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
30 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
31 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 80.000 SFT

32 722-51842 BRIDGE DECK OVERLAY 8,735.000 SYS

33 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 60.500 CYS
34 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 5,676.000 SFT
35 724-51925 STRUCTURAL EXPANSION JOINT, SS 48.100 LFT

36 726-93803 BEARING ASSEMBLIES, RESET LUMP LUMP
37 726-93803 BEARING ASSEMBLIES, RESET LUMP LUMP
38 726-95870 BEARING ASSEMBLY 1.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
40 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
41 801-06198 PATROLLER 120.000 DAY
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,127.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 38,581.000 LFT
44 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 406.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 7.000 EACH

47 801-06710 FLASHING ARROW SIGN 720.000 DAY



SCHEDULE OF PAY ITEMS PAGE 86
CALL ORDER : 630 CONTRACT ID : B -26915-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 10.000 EACH
50 805-03391 TRUCK, TOW 17.000 WK

51 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 4,909.000 LFT
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,922.000 LFT
53 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,318.000 LFT
54 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 962.000 LFT
55 808-06716 LINE, REMOVE 13,970.000 LFT
56 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 1,888.000 LFT
57 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN. 1,436.000 LFT
58 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 1,888.000 LFT
59 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 709.000 LFT
60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,922.000 LFT
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 77.000 EACH
62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 77.000 EACH

63 808-99077 LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN. 238.000 LFT



SCHEDULE OF PAY ITEMS PAGE 87
CALL ORDER : 640 CONTRACT ID : B -27216-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 352.000 SYS
6 202-02241 GUARDRAIL, REMOVE 528.000 LFT
7 202-51133 RAILING, REMOVE 167.000 LFT
8 203-02070 BORROW 200.000 CYS
9 211-07454 STRUCTURE BACKFILL 30.000 CYS
10 213-04324 FLOWABLE FILL 40.000 CYS
11 302-07455 DENSE GRADED SUBBASE 58.000 CYS
12 304-07493 WIDENING WITH HMA, TYPE B 196.000 TON
13 306-08043 MILLING, TRANSITION 440.000 SYS
14 406-05521 ASPHALT FOR TACK COAT 1,173.000 SYS
15 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
16 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
17 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
18 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
19 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
20 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 350.000 LFT
21 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 260.000 LFT
22 602-06646 TEMPORARY CONCRETE BARRIER 400.000 LFT
23 602-06729 BARRIER DELINEATOR 6.000 EACH
24 607-95754 PAVED SIDE DITCH, BREAK 120.000 LFT
25 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 358.000 SYS
26 610-07487 HMA FOR APPROACHES, TYPE B 154.000 TON
27 616-02320 GEOTEXTILES 340.000 SYS
28 616-06405 RIPRAP, REVETMENT 244 .000 TON
29 619-04981 CLEAN AND PAINT LUMP LUMP
30 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 248.000 EACH
32 703-51030 REINFORCING STEEL 500.000 LBS
33 703-51032 REINFORCING STEEL, EPOXY COATED 19,589.000 LBS
34 703-97703 THREADED BAR SPLICE, EPOXY COATED 106.000 EACH
35 704-51106 DECK DRAIN 14.000 EACH
36 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
37 706-51020 CONCRETE, C, RAILING 16.900 CYS
38 709-51821 SURFACE SEAL LUMP LUMP
39 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 20.000 LFT
40 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 30.000 LFT
41 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 14.000 SFT
42 722-51842 BRIDGE DECK OVERLAY 400.000 SYS
43 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.300 CYS
44 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 180.000 SFT
45 722-60824 SURFACE MILLING 400.000 SYS
46 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP

47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 800.000 LFT



SCHEDULE OF PAY ITEMS PAGE 88
CALL ORDER : 640 CONTRACT ID : B -27216-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,464.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
50 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, 111-B 40.000 LFT
53 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 4.500 LFT
54 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
55 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,610.000 LFT
57 808-06716 LINE, REMOVE 936.000 LFT
58 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 310.000 LFT
59 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN. 39.000 LFT
60 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 202.000 LFT
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 89
CALL ORDER : 650 CONTRACT ID : B -27218-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 185.000 SYS
6 202-02241 GUARDRAIL, REMOVE 455.000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,493.000 SYS
9 203-02000 EXCAVATION, COMMON 140.000 CYS
10 205-06937 TEMPORARY SILT FENCE 785.000 LFT
11 213-08058 FLOWABLE BACKFILL 10.000 CYS
12 213-52831 DRILLED HOLE FOR FLOWABLE MORTAR 4.000 EACH
13 302-07455 DENSE GRADED SUBBASE 64.600 CYS
14 303-01180 COMPACTED AGGREGATE, NO. 53 43.000 TON
15 306-08043 MILLING, TRANSITION 580.000 SYS
16 402-07432 HMA SURFACE, TYPE A 48.000 TON
17 406-05521 ASPHALT FOR TACK COAT 580.000 SYS
18 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
19 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 200.000 LFT
20 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
21 602-06729 BARRIER DELINEATOR 20.000 EACH
22 603-92636 FENCE, CHAIN LINK, 72 IN. 655.400 LFT
23 607-06335 PAVED SIDE DITCH, A 129.200 LFT
24 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 398.200 SYS
25 616-02320 GEOTEXTILES 45.000 SYS
26 616-06451 RIPRAP, UNIFORM 15.200 TON
27 616-93772 INSPECTION HOLE 4.000 EACH
28 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
29 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
30 621-06574 SODDING 105.000 SYS
31 702-51005 CONCRETE, A, SUBSTRUCTURE 12.000 CYS
32 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
33 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,880.000 EACH
34 702-61005 EXTENSION OF CAST IRON DRAIN LUMP LUMP
35 702-90522 ROADWAY DRAINS, RESET 2.000 EACH
36 703-51032 REINFORCING STEEL, EPOXY COATED 36,091.000 LBS
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 22.600 CYS
38 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
39 706-51025 CONCRETE, C, RAILING 659.400 LFT
40 709-51821 SURFACE SEAL LUMP LUMP
41 711-51038 STRUCTURAL STEEL LUMP LUMP
42 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
43 720-96995 CLEAN INLET 2.000 EACH
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
45 722-51842 BRIDGE DECK OVERLAY 1,510.000 SYS
46 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL .300 CYS

5
47 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 390.000 SFT



SCHEDULE OF PAY ITEMS PAGE 90

CALL ORDER : 650 CONTRACT ID : B -27218-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION
48 722-60824 SURFACE MILLING 1,410.000 SYS
49 724-03276 EXPANSION JOINT SEALING SYSTEM 247.200 LFT
50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, I111-A 96.000 LFT
56 801-07119 BARRICADE, 111-B 96.000 LFT
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,125.000 LFT
58 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,125.000 LFT
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CALL ORDER : 660 CONTRACT ID : B -27219-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 805.000 SYS

6 202-02241 GUARDRAIL, REMOVE 425.000 LFT

7 202-02272 PAVED SIDE DITCH, REMOVE 10.000 LFT

8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-98488 PIPE END SECTION, REMOVE 1.000 EACH
10 203-02000 EXCAVATION, COMMON 680.000 CYS

11 203-02070 BORROW 80.000 CYS

12 205-06937 TEMPORARY SILT FENCE 850.000 LFT

13 211-07454 STRUCTURE BACKFILL 60.000 CYS

14 302-07455 DENSE GRADED SUBBASE 49.700 CYS

15 303-01180 COMPACTED AGGREGATE, NO. 53 113.000 TON

16 304-06464 SUBBASE FOR PCCP 122.000 CYS

17 304-07494 WIDENING WITH HMA, TYPE C 115.000 TON

18 306-08041 MILLING, CONCRETE PAVEMENT 420.000 SYS

19 306-08043 MILLING, TRANSITION 140.000 SYS
20 402-07434 HMA SURFACE, TYPE C 47.000 TON
21 406-05521 ASPHALT FOR TACK COAT 1,080.000 SYS
22 502-06329 PCCP, 12 IN. 420.000 SYS
23 503-03489 RETROFITTED TIE BARS 60.000 EACH
24 503-05310 TERMINAL JOINT 162.000 LFT

25 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
26 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
27 601-06053 GUARDRAIL 1.000 EACH
28 601-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 237.500 LFT
30 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
31 602-06646 TEMPORARY CONCRETE BARRIER 360.000 LFT

32 602-06729 BARRIER DELINEATOR 8.000 EACH
33 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 443.900 SYS
34 616-02320 GEOTEXTILES 800.000 SYS
35 616-05688 RIPRAP, CLASS 1 600.000 TON

36 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
37 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-06560 MULCHED SEEDING, U 110.000 SYS
40 621-06574 SODDING 135.000 SYS
41 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 384.000 LBS
42 702-51863 FIELD DRILLED HOLE IN CONCRETE 497.000 EACH
43 703-51032 REINFORCING STEEL, EPOXY COATED 33,491.000 LBS
44  703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 52.000 EACH
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 52.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 34.800 CYS

47 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 3.000 EACH
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CALL ORDER : 660 CONTRACT ID : B -27219-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

48 706-51020 CONCRETE, C, RAILING 22.600 CYS
49 709-51821 SURFACE SEAL LUMP LUMP
50 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 270.000 LFT
51 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 100.000 LFT
52 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 60.000 LFT
53 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
54 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
55 718-52610 AGGREGATE FOR UNDERDRAINS 30.000 CYS
56 718-99153 GEOTEXTILES FOR UNDERDRAIN 225.000 SYS
57 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 120.000 SFT
58 722-51842 BRIDGE DECK OVERLAY 965.000 SYS
59 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.400 CYS
60 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 390.000 SFT
61 722-60824 SURFACE MILLING 865.000 SYS
62 724-03276 EXPANSION JOINT SEALING SYSTEM 165.000 LFT
63 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,955.000 LFT
66 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
68 801-06710 FLASHING ARROW SIGN 180.000 DAY
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07119 BARRICADE, 111-B 108.000 LFT
71 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
72 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 635.000 LFT
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 625.000 LFT
74 808-06716 LINE, REMOVE 2,195.000 LFT
75 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 400.000 LFT
76 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,575.000 LFT

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 670 CONTRACT ID : B -27238-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07577 CELLULAR SERVICE 10.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 202-02189 BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET 2.000 EACH
6 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
7 203-02000 EXCAVATION, COMMON 2,173.000 m3

8 203-02010 EXCAVATION, ROCK 350.000 m3

9 203-02070 BORROW 310.000 m3
10 205-06936 TEMPORARY SEDIMENT TRAP 3.000 Mg
11 205-06937 TEMPORARY SILT FENCE 45.000 m

12 206-51215 EXCAVATION, X 150.000 m3
13 207-07500 SUBGRADE TREATMENT, TYPE C 1,008.000 m2
14 207-07503 SUBGRADE TREATMENT, TYPE E 1,038.000 m2
15 211-07454 STRUCTURE BACKFILL 450.000 m3
16 303-01180 COMPACTED AGGREGATE, NO. 53 437.000 Mg
17 306-08043 MILLING, TRANSITION 240.000 m2
18 402-07432 HMA SURFACE, TYPE A 83.000 Mg
19 402-07433 HVMA SURFACE, TYPE B 91.000 Mg
20 402-07435 HVMA INTERMEDIATE, TYPE A 194.000 Mg
21 402-07438 HMA INTERMEDIATE, TYPE B 151.000 Mg
22 402-07440 HVA BASE, TYPE A 109.000 Mg
23 402-07441 HVA BASE, TYPE B 605.000 Mg
24 405-05518 ASPHALT FOR PRIME COAT 921.000 m2
25 406-05521 ASPHALT FOR TACK COAT 300.000 m2
26 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 120.000 m

27 601-04746 ENERGY ABSORBING TERMINAL, CZ 2.000 EACH
28 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
30 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 208.000 m

32 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 174.000 m

33 603-06040 FENCE, FARM FIELD, 1190 mm 291.000 m
34 603-94842 FENCE GATE, FARM FIELD, 1190 mm X 4.3 m 1.000 EACH
35 603-97461 TEMPORARY FENCE 80.000 m

36 615-06490 RIGHT OF WAY MARKER 9.000 EACH
37 615-06505 MONUMENT, B 2.000 EACH
38 616-02320 GEOTEXTILES 150.000 m2
39 616-06405 RIPRAP, REVETMENT 102.000 Mg
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-06545 FERTILIZER 00.220 Mg
42 621-06559 MULCHED SEEDING, R 2,400.000 m2
43 622-91786 SEEDLING 200.000 EACH
44 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
45 723-06660 WINGWALL 69.000 m2
46 723-07174 STRUCTURE, PRECAST THREE-SIDED, 6710 mm X 2740 mm 23.000 m

47 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
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CALL ORDER : 670 CONTRACT ID : B -27238-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

48 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 350.000 m
49 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
50 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, 111-B 14.400 m
53 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
54 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 12.000 m
55 808-06368 TRANSVERSE MARKING, REMOVE 12.000 m
56 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 456.000 m
57 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 456.000 m
58 808-06716 LINE, REMOVE 100.000 m
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 680 CONTRACT ID : B -27248-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02241 GUARDRAIL, REMOVE 452.000 LFT
5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
6 203-02070 BORROW 477.000 CYS
7 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 23.000 TON
8 211-07454 STRUCTURE BACKFILL 23.000 CYS
9 213-52830 FLOWABLE MORTAR 188.500 CYS
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,152.000 TON
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 319.000 TON
13 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 483.000 TON
14 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,159.000 TON
15 402-07440 HMA BASE. TYPE A 227.000 TON
16 404-05511 SEAL COAT, 2 1,374.000 SYS
17 406-05520 ASPHALT FOR TACK COAT 2.290 TON
18 601-02636 GUARDRAIL, W BEAM, NESTED 200.000 LFT
19 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
20 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 1.000 EACH
21 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 900.000 LFT
22 615-06505 MONUMENT, B 2.000 EACH
23 616-02320 GEOTEXTILES 202.000 SYS
24 616-06405 RIPRAP, REVETMENT 146.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
26 621-06545 FERTILIZER 00.450 TON
27 621-06548 SEED MIXTURE, CV 5.000 LBS
28 621-06553 SEED MIXTURE, R 192.000 LBS
29 621-06565 MULCHING MATERIAL 2.260 TON
30 621-06574 SODDING 133.000 SYS
31 622-91786 SEEDLING 100.000 EACH
32 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 70.000 LFT
33 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 6.000 LFT
34 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
35 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
36 723-06660 WINGWALL 60.370 SYS
37 723-08112 STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 132 IN. 52.000 LFT
38 730-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
40 801-06605 BARRICADE, I111A 6.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
43 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
44 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 390.000 LFT

45 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,100.000 LFT
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CALL ORDER : 690 CONTRACT ID : B -27272-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 18.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 280.200 SYS
6 202-02241 GUARDRAIL, REMOVE 2,097.000 LFT
7 202-02272 PAVED SIDE DITCH, REMOVE 30.000 LFT
8 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 1.000 EACH
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 3,500.000 LFT
12 206-51215 EXCAVATION, X 47.800 CYS
13 206-51220 EXCAVATION, WET 563.000 CYS
14 206-51225 EXCAVATION, DRY 194.000 CYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 62.000 CYS
16 213-08058 FLOWABLE BACKFILL 7.000 CYS
17 302-07455 DENSE GRADED SUBBASE 88.400 CYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 348.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN. 1,316.000 SYS
20 406-05521 ASPHALT FOR TACK COAT 4,265.000 SYS
21 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
22 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
23 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 843.750 LFT
25 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 1,260.000 LFT
26 602-06729 BARRIER DELINEATOR 18.000 EACH
27 603-06040 FENCE, FARM FIELD, 47 IN. 50.000 LFT
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 528.200 SYS
29 610-07487 HMA FOR APPROACHES, TYPE B 888.000 TON
30 616-02320 GEOTEXTILES 276.000 SYS
31 616-06405 RIPRAP, REVETMENT 590.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
33 621-06559 MULCHED SEEDING, R 3,000.000 SYS
34 701-51195 PILE, STEEL H, HP 12 X 53 172.000 LFT
35 701-91792 PILE TIP, STEEL H 4.000 EACH
36 702-51005 CONCRETE, A, SUBSTRUCTURE 261.800 CYS
37 702-51015 CONCRETE, B, FOOTINGS 47.600 CYS
38 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 966.000 LBS
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 396.000 EACH
40 703-01540 THREADED TIE BAR ASSEMBLY 56.000 EACH
41 703-51030 REINFORCING STEEL 71,602.000 LBS
42 703-51032 REINFORCING STEEL, EPOXY COATED 114,202.000 LBS
43 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 934.000 EACH
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 516.200 CYS
45 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
46 706-51020 CONCRETE, C, RAILING 47.400 CYS

47 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11, 36 IN. X 12 IN. 872.250 LFT
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690 CONTRACT ID : B -27272-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 BRIDGE REHABILITATION

48 709-51821 SURFACE SEAL LUMP LUMP
49 709-51821 SURFACE SEAL LUMP LUMP
50 710-51870 REPOINTING MASONRY IN STRUCTURES 100.000 SFT
51 715-05407 PIPE, END BENT DRAIN, 6 IN. 136.000 LFT
52 715-91361 PIPE, PVC, 6 IN. 9.000 LFT
53 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
54 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,926.000 LFT
56 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 196.000 LFT
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,407.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,843.000 LFT
62 808-06716 LINE, REMOVE 2,422.000 LFT
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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710 CONTRACT ID : B -27413-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 BRIDGE REHABILITATION

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
3 619-51859 PAINT STEEL BRIDGE LUMP LUMP
4 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
5 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
6 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER 720 CONTRACT ID : B -27437-A
LETTING DATE : 03723704 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 211-02050 B BORROW 5.000 CYS
3 213-04324 FLOWABLE FILL 2.000 CYS
4 303-07662 STONE 2.000 TON
5 306-08036 MILLING, ASPHALT, 2 IN. 2,773.000 SYS
6 306-08041 MILLING, CONCRETE PAVEMENT 275.000 SYS
7 402-07433 HVMA SURFACE, TYPE B 311.000 TON
8 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 29.000 TON
9 406-05521 ASPHALT FOR TACK COAT 2,700.000 SYS
10 604-06367 JOINT MATERIAL 100.000 LFT
11 616-02281 GROUT FOR RIPRAP 5.000 CYS
12 616-06405 RIPRAP, REVETMENT 20.000 TON
13 616-93772 INSPECTION HOLE 2.000 EACH
14 617-08121 EXPANSION JOINT 66.000 LFT
15 621-06559 MULCHED SEEDING, R 15.000 SYS
16 708-51813 PNEUMATICALLY PLACED MORTAR 2,300.000 SFT
17 708-51814 WELDED STEEL WIRE FABRIC 200.000 SFT
18 711-51038 STRUCTURAL STEEL LUMP LUMP
19 711-51864 DRILLED HOLE 32.000 EACH
20 715-06517 PIPE, CORRUGATED PE, S, 12 IN. 140.000 LFT
21 715-91361 PIPE, PVC, 6 IN. 8.000 LFT
22 722-51843 BRIDGE DECK PATCHING 20.000 CYS
23 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,315.000 SFT
24 724-03276 EXPANSION JOINT SEALING SYSTEM 3,896.000 LFT
25 724-03276 EXPANSION JOINT SEALING SYSTEM 240.000 LFT
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
27 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 418.000 EACH
29 801-06710 FLASHING ARROW SIGN 13.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-07118 BARRICADE, 111-A 96.000 LFT
32 801-07119 BARRICADE, 111-B 48.000 LFT
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730 CONTRACT ID :© B -27447-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 BRIDGE REHABILITATION

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 711-51038 STRUCTURAL STEEL LUMP LUMP
3 711-51038 STRUCTURAL STEEL LUMP LUMP
4 711-51038 STRUCTURAL STEEL LUMP LUMP
5 711-51038 STRUCTURAL STEEL LUMP LUMP
6 711-51864 DRILLED HOLE 47.000 EACH
7 711-51867 STRUCTURAL STEEL CUTTING 41.000 SQIN
8 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
9 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
10 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
11 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
12 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
13 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
14 711-96479 BOLT, REMOVE 45.000 EACH
15 727-90308 EPOXY INJECTION, CRACK PREPARATION 194.000 LFT
16 727-90309 EPOXY INJECTION, EPOXY MATERIAL 11.000 GAL
17 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 9.000 EACH
19 801-06710 FLASHING ARROW SIGN 24.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 38.000 DAY

22 801-92448 CONSTRUCTION SIGNS, MOBILE 188.000 DAY
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740 CONTRACT ID : B -27473-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 BRIDGE REHABILITATION

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
3 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
4 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
5 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
6 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
7 709-51821 SURFACE SEAL LUMP LUMP
8 709-51821 SURFACE SEAL LUMP LUMP
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750 CONTRACT ID : B -27474-A
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 BRIDGE REHABILITATION

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
3 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
4  619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
5 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
6 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
7 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
8 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
9 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
10 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
11 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
12 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
13 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
14 709-51821 SURFACE SEAL LUMP LUMP
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP

17 709-51821 SURFACE SEAL LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 103
CALL ORDER : 760 CONTRACT ID : BT-27323-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 8.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-01901 TEMPORARY CROSSOVER, REMOVE 4.000 EACH
6 202-02240 PAVEMENT REMOVAL 2,602.000 SYS

7 202-02241 GUARDRAIL, REMOVE 1,700.000 LFT

8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-91385 INLET, REMOVE 4.000 EACH
13 202-96133 PIPE, REMOVE 100.000 LFT

14 203-02000 EXCAVATION, COMMON 2,168.000 CYS

15 203-02070 BORROW 1,732.000 CYS

16 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 8.000 EACH
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 30.000 TON

18 205-06937 TEMPORARY SILT FENCE 1,600.000 LFT

19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 948.000 CYS
20 210-05873 TESTING LUMP LUMP
21 210-08096 PERMANENT 4.000 EACH
22 211-07454 STRUCTURE BACKFILL 912.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,789.000 TON

24 302-06464 SUBBASE FOR PCCP 888.000 CYS

25 306-08043 MILLING, TRANSITION 1,869.000 SYS

26 402-07432 HMA SURFACE, TYPE A 66.000 TON

27 402-07434 HMA SURFACE, TYPE C 690.000 TON

28 402-07439 HMA INTERMEDIATE, TYPE C 2,071.000 TON

29 402-07442 HWA BASE, TYPE C 3,681.000 TON
30 406-05521 ASPHALT FOR TACK COAT 1,869.000 SYS
31 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
32 501-06727 CORING, PCCP LUMP LUMP
33 502-06331 PCCP, 14 IN. 2,737.000 SYS
34 503-05240 D-1 CONTRACTION JOINT 3,312.000 LFT
35 503-05310 TERMINAL JOINT 192.000 LFT

36 507-07505 RETROFIT LOAD TRANSFER 96.000 EACH
37 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
38 601-04746 ENERGY ABSORBING TERMINAL, CZ 2.000 EACH
39 601-06777 GRAVEL BARREL ARRAY 2.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,000.000 LFT
42 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 600.000 LFT
43 602-06646 TEMPORARY CONCRETE BARRIER 5,690.000 LFT
44 602-06729 BARRIER DELINEATOR 76.000 EACH
45 606-07484 MILLED HMA SHOULDER CORRUGATIONS 800.000 LFT
46 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 1,920.000 LFT

47 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 920.000 SYS
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CALL ORDER : 760 CONTRACT ID : BT-27323-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

48 611-52817 TEMPORARY CROSSOVER, B 2.000 EACH
49 616-02320 GEOTEXTILES 1,830.000 SYS
50 616-06405 RIPRAP, REVETMENT 940.000 TON
51 616-06451 RIPRAP, UNIFORM 396.000 TON
52 616-51367 SLOPEWALL, CONCRETE, 4 IN. 636.000 SYS
53 619-51859 PAINT STEEL BRIDGE LUMP LUMP
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
55 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 7,394.000 SYS
56 621-06559 MULCHED SEEDING, R 5,414.000 SYS
57 701-51160 PILE, STEEL SHELL, 14 IN. 1,590.000 LFT
58 702-51005 CONCRETE, A, SUBSTRUCTURE 819.000 CYS
59 702-51015 CONCRETE, B, FOOTINGS 334.000 CYS
60 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,316.000 EACH
61 703-51030 REINFORCING STEEL 151,831.000 LBS
62 703-51032 REINFORCING STEEL, EPOXY COATED 317,209.000 LBS
63 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 821.000 CYS
64 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 16.000 EACH
65 706-51020 CONCRETE, C, RAILING 118.000 CYS
66 709-51821 SURFACE SEAL LUMP LUMP
67 709-51821 SURFACE SEAL LUMP LUMP
68 709-51821 SURFACE SEAL LUMP LUMP
69 709-51821 SURFACE SEAL LUMP LUMP
70 710-51870 REPOINTING MASONRY IN STRUCTURES 80.000 SFT
71 711-51038 STRUCTURAL STEEL LUMP LUMP
72 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 1,126.000 LFT
73 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 1,960.000 LFT
74 715-07693 PIPE, UNDERDRAIN, 4 IN. 231.000 LFT
75 715-26764 GRATED BOX END SECTION, Il, 10:1, 18 IN. 4.000 EACH
76 715-44276 PIPE, PVC, PERF., 4 IN. 320.000 LFT
77 718-06529 OUTLET PROTECTOR, 2 22.000 EACH
78 724-51925 STRUCTURAL EXPANSION JOINT, SS 400.000 LFT
79 726-92406 BEARING ASSEMBLY, ELASTOMERIC 96.000 EACH
80 728-98377 MASONRY COATING LUMP LUMP
81 728-98377 MASONRY COATING LUMP LUMP
82 728-98377 MASONRY COATING LUMP LUMP
83 728-98377 MASONRY COATING LUMP LUMP
84 729-51875 CONCRETE, A, PATCHING 100.000 SFT
85 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
87 801-06198 PATROLLER 180.000 DAY
88 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,100.000 LFT
89 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
91 801-06710 FLASHING ARROW SIGN 720.000 DAY
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07118 BARRICADE, 111-A 84.000 LFT

94 801-07119 BARRICADE, 111-B 76.000 LFT
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LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

95 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 13,604 .000 LFT
96 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13,604.000 LFT
97 808-06716 LINE, REMOVE 14,004.000 LFT
98 808-75076 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 8,744 .000 LFT
99 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. 2,252.000 LFT
100 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH
101 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH

102 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. 3,402.000 LFT
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SECTION NO. 0001 BRIDGE REMOVAL

1 105-04655 FIELD OFFICE COMMUNICATIONS EQUIPMENT 3.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-05821 CLEARING AND GRUBBING 20.000 STA
5 202-02240 PAVEMENT REMOVAL 1,030.000 SYS
6 202-02241 GUARDRAIL, REMOVE 4,556.000 LFT
7 202-02250 TREE, 10 IN., REMOVE 8.000 EACH
8 202-02271 HEADWALL, REMOVE 2.000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 2.000 EACH
10 202-02772 CASTING, REMOVE 2.000 EACH
11 202-02928 CATCH BASIN, REMOVE 2.000 EACH
12 202-93898 TREE, 12 IN., REMOVE 1.000 EACH
13 202-96133 PIPE, REMOVE 148.000 LFT
14 202-99187 FENCE, FARM FIELD, REMOVE 4,486.000 LFT
15 203-02000 EXCAVATION, COMMON 560.000 CYS
16 203-02020 EXCAVATION, UNCLASSIFIED 1,212.000 CYS
17 203-02070 BORROW 4,530.000 CYS
18 205-02229 TEMPORARY EROSION AND SEDIMENT CONTROL, STRAW BALE DITCH 14.000 LFT
19 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
20 205-02459 EROSION CONTROL LUMP LUMP
21 205-06789 TEMPORARY EROSION AND SEDIMENT CONTROL, SILT FENCE DITCH 800.000 LFT
22 210-05873 TESTING LUMP LUMP
23 210-06369 SAW CUT 3,635.000 LFT
24 211-02050 B BORROW 17,039.000 CYS
25 211-02060 B BORROW FOR STRUCTURE BACKFILL 261.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 633.000 TON
27 303-04437 COMPACTED AGGREGATE FILL, BANK RUN 71.000 CYS
28 303-04853 COMPACTED AGGREGATE 1,005.000 TON
29 306-08043 MILLING, TRANSITION 4,010.000 SYS
30 401-05437 QC/QA HMA BASE 25.0 mm, MAINLINE 949.100 TON
31 401-05455 QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE 263.600 TON
32 401-05456 QC/QA HMA SURFACE 9.5 mm, MAINLINE 158.200 TON
33 401-05459 QC/QA HMA BASE 25,0 mm, SHOULDER 1,035.000 TON
34 401-05464 QC/QA HMA SURFACE 9.5 mm, SHOULDER 993.000 TON
35 401-05467 MILLED HMA CORRUGATIONS 8,650.000 LFT
36 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm 383.500 TON
37 405-05518 ASPHALT FOR PRIME COAT 5,140.000 SYS
38 406-05521 ASPHALT FOR TACK COAT 7,328.000 SYS
39 601-03463 GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY 2.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 4,325.000 LFT
42 603-01932 FENCE, CHAIN LINK, 96 IN. 4,320.000 LFT
43 621-02770 EROSION CONTROL BLANKET 3,495.000 SYS
44 621-06545 FERTILIZER 00.300 TON
45 621-06570 TOP SOIL 291.000 CYS
46 621-06574 SODDING 1,603.000 SYS

47 702-51005 CONCRETE, A, SUBSTRUCTURE 215.000 CYS
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REMOVAL

48 703-51030 REINFORCING STEEL 24,620.000 LBS
49 714-02930 HEADWALL 2.000 EACH
50 722-01807 MEMBRANE WATERPROOFING 1,020.000 SYS
51 723-06660 WINGWALL 83.000 SYS
52 723-08128 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 132 IN. 216.000 LFT
53 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
54 801-06198 PATROLLER 60.000 DAY
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,800.000 LFT
56 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
58 801-06646 TEMPORARY CONCRETE BARRIER 1,780.000 LFT
59 801-06710 FLASHING ARROW SIGN 240.000 DAY
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, I111-A 72.000 LFT
62 801-07119 BARRICADE, 111-B 216.000 LFT
63 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
64 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 733.000 LFT
65 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 733.000 LFT
66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 733.000 LFT






